

Republic of the Philippines
SOUTHERN LEYTE STATE UNIVERSITY
 San. Ramon, Bontoc, Southern Leyte

CONSTRUCTION OF FISH PROCESSING PLANT		
BILL OF MATERIALS FOR THE CONSTRUCTION OF PROCESSING PLANT		
ITEM NO.	ITEM OF WORKS	AMOUNT, PhP.
A.	EARTHWORKS	
B.	STRUCTURAL	
C.	MASONRY WORKS	
D.	TILEWORKS	
E.	PAINTWORKS	
F.	DOORS AND WINDOWS	
G.	CEILING WORKS	
H.	ELECTRICAL WORKS	
I.	PLUMBING WORKS	
J.	METAL WORKS	
K.	ROOFING	
L.	FALSEWORKS AND FORMWORKS	
M.	FIRE SUPPRESSION SYSTEM	
TOTAL MATERIAL COST		
A. DIRECT COST		
1. MATERIAL COST		
2. LABOR COST (40% of A1)		
B. INDIRECT COST		
1. CONTINGENCY AND ALLOWANCE (5% of A1)		
2. VAT,TAX,MISCELLANEOUS (12% of A1)		
3. CONTRACTOR'S PROFIT (10% of A1)		
4. CLEARANCE AND PERMITS		
APROVED BUDGET FOR THE CONTRACT (ABC)		