
 

 

 

Bids & Awards Committee 
===================================================================== 

 

BID BULLETIN No. 01 
 

RE: Solar Power and Upgrading Electrical System 
 

 
This Addendum No. 01 is issued to modify or amend items in the Bid Documents.  This shall 

form an integral part of the Bid Documents. 
 

 

1. ANNEX C- BILL OF MATERIALS 

 

FROM: 

        

       

     Annex "C-2"  

Project:    
Supply, Delivery and Installation of 261KwH Liquid Cooled Energy Storage Integrated 
System  

Location:    
SLSU-TOMAS OPPUS, SAN ISIDRO TOMAS OPPUS, SOUTHERN 
LEYTE    

Owner:      SOUTHERN LEYTE STATE UNIVERSITY - TOMAS OPPUS CAMPUS    
       

General Requirements      

Item No. Description Qty Unit Unit Cost Amount 

1 Site Assessment and Survey 1 lot     

2 Mobilization 1 lot     

3 Permits 1 lot     

4 Health and Safety 1 lot     

5 Temporary Facilities 1 lot     
    Sub-total    P    
       

Procurement and Logistics     
Item No. Description Qty Unit Unit Cost Amount 

1 Materials Procurement 1 lot     

2 Logistics Planning 1 lot     
    Sub-total    P    
       
Pre-Installation Phase     

Item No. Description Qty Unit Unit Cost Amount 

1 Rerouting of 3-Phased 150mm Electrical Wire 1 lot     

2 
Glass wall Partition with sliding glass door  for 
Internet Server (2.4mx3m) 

1 lot     



 

 

 

3 
Upgrading of Electrical Lines for Presidential 
Cottage and Dormitories (If Necessary) 

1 lot     

    Sub-total    P    

       
       
Installation of Solar Panel     

Item No. Description Qty Unit Unit Cost Amount 

1 Roof Preparation 1 lot     

2 Solar Panel Installation         

2.1 620Wp PV Panel 200 module     

2.2 Aluminum PV Railings Roof, 3.0 Meters 148 length     

2.3 L-foot PV Mounting 40mm 220 set     

2.4 Mid-clamp PV Mounting 40mm 220 pcs     

2.5 End-clamp PV Mounting 40mm 280 set     

2.6 6.0 mm2 PV Wire twin 800 meter     

2.7 3"G.I. Pipe with secondary Rack 21 set     

2.8 MC4 PV Connector 30A 50 pair     

2.9 DC Surge Protection device 600v 42 pcs     

2.10 mini DC Breaker 2p 20A 21 pcs     

2.11 18Way Electrical Circuit Breaker box Himel 21 set     

2.12 4 Way electrical Circuit Breaker box Himel 21 set     

2.13 5.5mm2 auto Wire Black 150 mtrs     

2.14 5.5mm2 auto Wire Red 150 mtrs     

2.15 Pipes and other consumable Hardwares 1 lot     

 
   Sub-total    P                            -    

       
Installation of 2 Unit 261KwH Liquid Cooled BESS     

Item No. Description Qty Unit Unit Cost Amount 

1 261KwH Liquid Cooled BESS 1 lot     

2 Freight and Handling 1 lot     

3 Set-Up and Configuration 1 lot     

 
   Sub-total    P                            -    

Storage Facility     

Item No. Description Qty Unit Unit Cost Amount 

1 4.5x2.5 Storage Facility 1 lot     

 
   Sub-total    P    

       
Post Installation Phase     

Item No. Description Qty Unit Unit Cost Amount 

1 Inspection and Quality Assurance 1 lot     

2 Customer Trainings and Handover 1 lot     

3 Aftersales System Monitoring and Support 1 lot     

 
   Sub-total    P    

       

       

 A. DIRECT COST     

 1 Material Cost     

 2 Labor Cost (30-50% of A.1)     

   SUB-TOTAL   

 B. INDIRECT COST     



 

 

 

 1 Overhead, Contigencies, and Misc. (12% of A.1)    

 2 VAT, Taxes, Misc. (7% of A.1-4 & B.1)    

 3 Contractor's Profit (10% of A.1-4)    

   SUB-TOTAL   

       

  TOTAL PROJECT COST   

       

       

 Prepared by:  
  

 

       

       

       

        

 

 

 

 

TO: 

  

     Annex "C-2"  
Project
:     Solar Power and Upgrading Electrical System     
Locatio
n:    

SLSU-TOMAS OPPUS, SAN ISIDRO TOMAS OPPUS, 
SOUTHERN LEYTE    

Owner:      
SOUTHERN LEYTE STATE UNIVERSITY - TOMAS OPPUS 
CAMPUS    

       

General Requirements      

Item No. Description Qty Unit Unit Cost Amount 

1 Site Assessment and Survey 1 lot     

2 Mobilization 1 lot     

3 Permits 1 lot     

4 Health and Safety 1 lot     

5 Temporary Facilities 1 lot     
    Sub-total    P    
       

Procurement and Logistics     
Item No. Description Qty Unit Unit Cost Amount 

1 Materials Procurement 1 lot     

2 Logistics Planning 1 lot     
    Sub-total    P    

       
Pre-Installation Phase     

Item No. Description Qty Unit Unit Cost Amount 

1 Re-routing of 3-Phased 150mm Electrical Wire 1 lot     



 

 

 

2 Glass wall Partition with sliding glass door  for 
Internet Server (2.4mx3m) 

1 lot     

3 Upgrading of Electrical Lines for Presidential 
Cottage and Dormitories  

1 lot     

    Sub-total    P    

       
       
Installation of Solar Panel     

Item No. Description Qty Unit Unit Cost Amount 

1 Roof Preparation 1 lot     

2 130KWp Roof Solar PV System         

2.1 
650Wp Mono Crystalline Solar PV Panels 200 

modu
le 

    

2.2 
Aluminum PV Railings Roof, 3.0 Meters 148 

lengt
h 

    

2.3 L-foot PV Mounting 40mm 220 set     

2.4 Mid-clamp PV Mounting 40mm 220 pcs     

2.5 End-clamp PV Mounting 40mm 280 set     

2.6 6.0 mm2 PV Wire twin 800 meter     

2.7 3"G.I. Pipe with secondary Rack 21 set     

2.8 MC4 PV Connector 30A 50 pair     

2.9 DC Surge Protection device 600v 42 pcs     

2.10 mini DC Breaker 2p 20A 21 pcs     

2.11 18Way Electrical Circuit Breaker box Himel 21 set     

2.12 4 Way electrical Circuit Breaker box Himel 21 set     

2.13 5.5mm2 auto Wire Black 150 mtrs     

2.14 5.5mm2 auto Wire Red 150 mtrs     

2.15 Pipes and other consumable Hardwares 1 lot     

 
   Sub-total    P                            -    

       
Installation of 1 Unit 261KwH Liquid Cooled BESS     

Item No. Description Qty Unit Unit Cost Amount 

1 261KwH Liquid Cooled BESS 1 lot     

2 Freight and Handling 1 lot     

3 Set-Up and Configuration 1 lot     

4 Net Metering 1 lot     

 
   Sub-total    P                            -    

Storage Facility     

Item No. Description Qty Unit Unit Cost Amount 

1 4.5x2.5 Closed Storage Facility 1 lot     

 
   Sub-total    P    

       
Post Installation Phase     

Item No. Description Qty Unit Unit Cost Amount 



 

 

 

1 Inspection and Quality Assurance 1 lot     

2 Customer Trainings and Handover 1 lot     

3 Aftersales System Monitoring and Support 1 lot     

 
   Sub-total    P    

       

       

 

A
. DIRECT COST     

 1 Material Cost     

 2 Labor Cost (30-50% of A.1)     

   SUB-TOTAL   

 

B
. INDIRECT COST     

 1 Overhead, Contigencies, and Misc. (12% of A.1)    

 2 VAT, Taxes, Misc. (7% of A.1-4 & B.1)    

 3 Contractor's Profit (10% of A.1-4)    

   SUB-TOTAL   

       

  TOTAL PROJECT COST   

       

       

 Prepared by:  
  

 

       

       

       

       

       

 
 
 

 

 

  



 

 

 

2. ANNEX B.- PLANS  STORAGE FACILITY 
 

FROM: 

 

 

 



 

 

 

 

 
 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

TO: 

 



 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

For further inquiries, you may coordinate with the Bids & Awards Committee Secretariat at 

the following contact numbers:  09273748422/09102826326/09494132405. 

 

Please be guided accordingly. 
 

  

 

 

                    JUDY O. PAZ 

             BAC Chairperson 

             Date: December 16,  2025 

 

 

 

 

 

 

 

 

 

 

 


