Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item Number	Description	Qty.	Total	Delivered, Weeks/Months
1	**BRAND NEW VAN, 18 PASSENGER**	3	3,945,000.00	For pick-up