Section V. Special Conditions of Contract

	GCC Clause
	

	Error: Reference source not found
	The Intended Completion Date is [Insert date].
NOTE: The contract duration shall be reckoned from the start date and not from contract effectivity date.

	1.22
	The Procuring Entity is: 

SOUTHERN LEYTE STATE UNIVERSITY Main Campus

Sogod, Southern Leyte

	Error: Reference source not found
	The Procuring Entity’s Representative is:
PROSE IVY G. YEPES, Ed.D.

University President

	1.24
	The Site is located at [insert location] and is defined in drawings No.  [Insert Number].

List here locations of other Sites, if any.

	1.28
	The Start Date is [Insert date].

NOTE: The start date shall be the date of receipt of the Notice to Proceed.

	Error: Reference source not found
	The Works consist of [insert a brief summary, including relationship to other contracts under this Project].

	Error: Reference source not found
	If different dates are specified for completion of the Works by section (“sectional completion”), these dates should be listed here

	Error: Reference source not found
	The Procuring Entity shall give possession of all parts of the Site to the Contractor [insert date].

	Error: Reference source not found
	The Contractor shall employ the following Key Personnel:  

[List key personnel by name and designation]
NOTE: The names of the Key Personnel and their designation shall be filled out by winning contractor prior to contract signing.

	Error: Reference source not found
	The Contractor shall comply the following:

1.1.a.1.i.1. Submission of monthly progressive billing;

1.1.a.1.i.2. Installation of water and electricity meter and payment for their consumption;

1.1.a.1.i.3. Construction of their own bunk house/stock room for their materials;

1.1.a.1.i.4. Construct temporary comfort room for their workers; and

1.1.a.1.i.5. Observe relevant university policies as to access and security.

	Error: Reference source not found
	No further instructions.

	Error: Reference source not found
	No further instructions.

	Error: Reference source not found
	The site investigation reports are: [list here or state none]

	Error: Reference source not found
	No further instructions.

	Error: Reference source not found
	Fifteen (15) years.

	Error: Reference source not found
	State here “No additional provision.” or, if the Contractor is a joint venture, “All partners to the joint venture shall be jointly and severally liable to the Procuring Entity.”

	18.3(h)(i)
	No further instructions.

	Error: Reference source not found
	The Arbiter is: [Insert name]

[Insert address]

	Error: Reference source not found
	Select one, delete the other:
Dayworks are applicable at the rate shown in the Contractor’s original Bid.
Or
No dayworks are applicable to the contract.

	Error: Reference source not found
	The Contractor shall submit the Program of Work to the Procuring Entity’s Representative within ten (10) days of delivery of the Notice of Award.

	Error: Reference source not found
	The period between Program of Work updates is [insert number] days.

The amount to be withheld for late submission of an updated Program of Work is [insert amount].

	Error: Reference source not found
	The Funding Source is the Government of the Philippines through Income. 

	Error: Reference source not found
	The amount of the advance payment is [insert amount as percentage of the Contract Price and schedule of payment]

	Error: Reference source not found
	No further instructions. 

	Error: Reference source not found
	The date by which operating and maintenance manuals are required is [date].

The date by which “as built” drawings are required is [date].

	Error: Reference source not found
	The amount to be withheld for failing to produce “as built” drawings and/or operating and maintenance manuals by the date required is [amount in local currency].


