Section VI. Schedule of Requirements
The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.  

	Item Number
	Description
	Quantity
	Total
	Delivered, Weeks/Months

	Lot 1 - FURNITURE & FIXTURES
	
	
	

	1
	Glass Dry Erase Board w/Marker Tray Magnetic white
	6 sets
	
	30 CD

	2
	Display and Storage Cabinet
	3 units
	
	30 CD

	3
	Office Sala Set/Receiving Set
	1 set
	
	30 CD

	4
	Glass Cabinet
	2 units
	
	30 CD

	5
	Conference Room Table and Chairs (12 seaters)
	1 set
	
	30 CD

	6
	Unit Compact Kitchen Sink
	1 unit
	
	30 CD

	7
	Executive Office Desk
	1 set
	
	30 CD

	8
	Reception Desk
	1 set
	
	30 CD

	Lot 2 - Equipment
	
	
	

	1
	Interactive Board
	1 set
	
	30 CD

	2
	Branded Computers and Accessories
	81 sets
	
	30 CD

	3
	Branded Desktop Computers for IOS Dev’t.
	25 units
	
	30 CD

	4
	UPS
	5 units
	
	30 CD

	5
	Vacuum cleaner
	1 unit
	
	30 CD

	6
	CISCO Bundle for CCNA subject
	1 set
	
	30 CD

	7
	3D Printer
	1 set
	
	30 CD

	8
	Laser Jet Printer
	1 unit
	
	30 CD

	9
	Sound System Amplifier
	1 set
	
	30 CD

	10
	Air - Con Split type
	3 units
	
	30 CD

	11
	Ring Binder Machine
	1 set
	
	30 CD

	12
	LCD Projector
	1 unit
	
	30 CD

	13
	CCTV Package
	1 set
	
	30 CD

	14
	LED TV
	1 unit
	
	30 CD

	
	
	
	
	


