
Project:    PROPOSED COMPLETION OF SLSU MULTI-PURPOSE COURT AND CONSTRUCTION OF GRANDSTAND

Location:   SLSU-MAIN, SOGOD CAMPUS, SOGOD, SOUTHERN LEYTE

Owner:      SOUTHERN LEYTE STATE UNIVERSITY

ITEM # QTY UNIT UNIT COST SUB-TOTAL

SPCL-1 MOBILIZATION, DEMOBILIZATION AND SITE CLEARING 1 lot

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

SPCL-2 TEMPORARY FACILITIES 1 lot

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

SPCL-3 CONSTRUCTION SAFETY AND HEALTH 1 lot

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

2.00 EARTH WORKS 190 cu.m.

Excavation cu.m.

Backfilling/filling materials cu.m.

A. DIRECT COST

1 Material Cost

2 Labor Cost 

3 Backfilling/filling materials

Sub-total of B 

Sub-total of Item SPCL-1

LOT-2: CONSTRUCTION OF GRANDSTAND

         DESCRIPTION/MATERIALS

Sub-total of A 

Sub-total of B 

Sub-total of Item SPCL-2

Sub-total of A 

Sub-total of Item SPCL-3

Sub-total of A 

Sub-total of A 

Sub-total of B 



B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

3.00 CONCRETE WORKS 89.00 cu.m.

3.1 Slab (Upper Landing) & Additional Step

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

10 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

3.2 Slab (Lower Landing)& Refurbishing of existing steps

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

10 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

3.3 Footing Pedestal

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

16 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

3.4 Pedestal

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

16 mmØ Steel Bars Structural Grade 40 pcs.

10 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

3.5 Wall Footing

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

10 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

3.5 Ramp & stairs

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

Gravel,3/4 cu.m.

10 mmØ Steel Bars Structural Grade 40 pcs.

#16 Tie Wire kgs

Sub-total of B 

Sub-total of Item 2   



A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

4.00 FORM WORKS/ SCAFFOLDINGS 1 lot

1/2" x4'x8' Ordinary Plywood sheets 

2"x3"x12' Coco Lumber pcs.

2"x2'x12' Coco Lumber pcs.

Common wire nails # 1 ½ kg.

Common wire nails # 2 ½ kg. 

Common wire nails # 4 kg.

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

5.00 MASONRY WORKS 32 sq.m.

5.1 Wall

CHB 4" pcs.

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

10 mmØ Steel Bars Structural Grade 33 pcs.

#16 Tie Wire kgs

5.2 Plastering of bleacher topping

Portland Cement,40 kg. (Type 1) bags

Washed sand cu.m.

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

Sub-total of A 

Sub-total of B 

Sub-total of Item 4     

Sub-total of B 

Sub-total of Item 3     

Sub-total of A 

Sub-total of B 

Sub-total of A 



6.00 ROOFING WORKS 535 sq.m.

6.1 0.50mm thk Twin-Rib Type Pre-Painted Long span Roofing sq.m.

Tex Screw 2 1/2" full thread pcs.

2"Ø 3.92 mm thick, Schedule 40 GI Pipe Standard Heavy Gauge pcs.

4"Ø 6.02 mm thick, Schedule 40 GI Pipe Standard Heavy Gauge pcs.

6"Ø 7.11 mm thick, Schedule 40 GI Pipe Standard Heavy Gauge pcs.

8"Ø 10.3 mm thick, Schedule 40 GI Pipe Standard Heavy Gauge pcs.

Tensile Cable m

Tensile Cable Accessories lot

Base Plate sht

Anchor Bolts pcs.

Welding Rod boxes

Silicon Sealant Clear pcs

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

7.00 PAINTING WORKS 1 lot

7.1 Metal Surfaces

Primer(Use Paint sprayer) gal

Top Coat/ Epoxy metal paint (Use Paint sprayer) gal

Paint thinner gal

Sanding Materials lot

7.2 Benches

Primer gal

Top Coat/ Epoxy gal

Thinning Solvent for Primer gal

Roller pcs

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

Sub-total of Item 5     

Sub-total of Item 6     

Sub-total of A 

Sub-total of A 

Sub-total of B 

Sub-total of B 

Sub-total of Item 7    



8.00 ELECTRICAL WORKS 1 lot

8.1 Panel Board and Breaker

Panel board, 60 AT,2P,10 holes (bolt-on type Center Main) unit

Circuit breaker, 60 AT, 2P (bolt-on type Main breaker) pc.

Circuit breaker, 15 AT, 2P (bolt-on type) pc.

Copperclad Gound rod 20mmØ x 3m pc.

8.2 Lighting Fixtures

100 Watts LED Halogen Lamp sets

8.3 Wires & Cables

8.0 mm², THHN Wire (Stranded) meters

3.5 mm², THHN Wire (Stranded) boxes

8.4 Conduit Pipes and Fittings

PVC Conduit pipe, 3/4 in. dia. length

PVC Conduit pipe, 1/2 in. dia. length

PVC Junction box /cover, 4"x4" pcs.

PVC Utility box, 2"x4" pcs.

Electrical Tape (big) rolls

8.5 Wiring Devices

Switch, Flush Type,3-Gang "Wide series" sets

Switch, Flush Type,2-Gang "Wide series" sets

A. DIRECT COST

1 Material Cost

2 Labor Cost 

B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

9.00 STEEL WORKS 1 lot

9.1 Railings

1-1/2inchØ 304 Stainless Steel pipe pcs

1"x3.5mm S.S. Flat Bar pc.

3/4" S.S. Wire Mesh sq.m

Welding Rod box

9.2 Handrail

38mmØ 304 Stainless Steel pipe, 6m L pcs

16mm dia. Standard Plain Round Bar pc.

Welding Rod box

A. DIRECT COST

1 Material Cost

2 Labor Cost 

Sub-total of A 

Sub-total of B 

Sub-total of Item 8    

Sub-total of A 



B. INDIRECT COST

1 Contingency Allow. (5% of A.1)

2 VAT, Taxes, Misc. (7% of A+ B.1)

3 Contractor's Profit (10% of A)

TOTAL PROJECT COST OF LOT-2

Sub-total of B 

Sub-total of Item 9    


